

GUJARAT INTERNATIONAL FINANCE TEC-CITY COMPANY LTD

PROJECT: CONSULTANCY SERVICES FOR PREPARATION OF DETAILED FEASIBILITY REPORT (DFR) FOR MULTI LEVEL PARKING COMPLEX

ADDENDUM-2

Sr. No.	Clause/ Section	Original (Instead of)	Amendment/Addendum (Read As)
1	Section 3: Terms of Reference; Clause 3.5.Assignment Brief Sub Clause 3.5.2	Phase wise Development of MLP: The design shall be prepared in a phase wise manner of development. The tentative phase wise development should be planned in the manner set out hereinbelow: i) Part Basement ii) Full Basement iii) Ground Floor for Retail iv) Upper Floors for Parking v) Commercial Development above the parking lots	Phase wise Development of MLP: The design shall be prepared in a phase wise manner of development. The tentative phase wise development should be planned in the manner set out hereinbelow: i) Part Basement ii) Full Basement iii) Ground Floor for Retail, Cafeteria, Restaurants etc. iv) Upper Floors for Parking v) Commercial Development above the multilevel car park with three floors.